

## WORK ORDER FOR NASSGAP 2016 Site Updates

**THIS WORK ORDER** is entered as of February 4, 2016, by and between Gold Bridge (GBPI) and NASSGAP. The Parties hereto acknowledge that they are entering into this Work Order pursuant to the provisions of the NASSGAP Website Contract For Services, by and between Gold Bridge and NASSGAP.

**Project Name:** NASSGAP 2016 Site Updates

**Commencement Date:** February 4, 2016

**Completion Date:** N/A

Notwithstanding anything to the contrary as set forth in this Work Order or in the Agreement, it is agreed that the Parties may extend the above specified Completion Date ("CD") via an email transmission sent by one Party to this Work Order to the other and then acknowledged and agreed to by the other Party via an email reply provided that (1) all other terms of this Work Order, including the pricing or fees set forth herein, will remain in full force and effect, (2) the emails are sent by the then current Project managers, and (3) no other terms are added or amended by the CD extension. Should the Party receiving the requested CD extension fail to acknowledge and agree to such extension in a reply then the request shall be void and unenforceable.

<b>Points of Contact:</b>	<b>For Gold Bridge</b>	<b>For NASSGAP</b>
<b>Name:</b>	David Redmond	Julie Leeper
<b>Address:</b>	P.O. Box 618 Augusta, Maine 04330	Iowa College Student Aid Commission
<b>Phone:</b>	(207) 623-8200	(515) 725-3420
<b>Fax:</b>	(207) 622-4701	
<b>Email:</b>	dredmond@gbpi.net	julie.leeper@iowa.gov

### Description of Professional Services and Estimate

**NASSGAP 2016 Site Updates Development time - 11 hours total**

- File Repository - add the ability to move files - 4 hours
- Polls - improve display and allow data download for analysis - 6 hours
- Fix Research link - 1 hour

**Project management and testing - 4 hours total**

**Total Hours Estimate\*:** 15 hours


**Rate:** \$85 per hour

**Total Cost Estimate:** \$1,275


\*\* If additional hours are required, GBPI will provide the customer with a change order for approval to proceed.

IN WITNESS WHEREOF, the Parties hereto, through their duly authorized officers, have executed this Work Order.

**NASSGAP**

By:   
Name: Stephanie Butler  
Title: President, NASSGAP

**GOLD BRIDGE PARTNERS, INC.**

By:   
Name: E. David Chasse  
Title: CEO